



**Invitation to Bid for Construction and Installation of Various Infrastructure Project
(FOD-MCRA, Livestock Program, HVCDP and OAP)
IB No. 2025-07-69**

1. The Department of Agriculture Regional Field Office 02, through the **MCRA, Livestock Program, HVCDP and OAP FY 2025**, intends to apply the sum of **Php 20,561,933.36**, being the Approved Budget for the Contract (ABC) to payments under the contract for each lot. Bids received in excess of the ABC for each lot shall be automatically rejected at bid opening.

Lot No.	Particular	ABC (P)
MCRA Program (Second Bidding)		
I.	Construction of Warehouse located at Magapuy, Bayombong, Nueva Vizcaya	3,254,006.09
Livestock Program (Second Bidding)		
II.	Establishment of New Goat House with Repair of the Existing Slotted Floor located at DA-BES, Basco, Batanes	2,500,000.00
HVCDP (First Bidding)		
III.	Construction of Packing House/Consolidation Shed located at Giayan, Nagtipunan, Quirino	2,887,131.47
IV.	Upgrading of DA-NVES Food Processing Facility Phase - 3 located at DA-NVES, Tapaya, Villaros, Bagabag, Nueva Vizcaya	4,000,003.72
Organic Agriculture Program (First Bidding)		
V.	Construction and Installation of Solar Powered Irrigation System located at Samonte, Quezon, Isabela	1,980,198.02
VI.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at San Mariano, Lal-lo, Cagayan	1,980,198.02
VII.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at Uddiawan, Solano, Nueva Vizcaya	1,980,198.02
VIII.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at Dumabel, Aglipay, Quirino	1,980,198.02
Total:		20,561,933.36

2. The Department of Agriculture Regional Field Office 02 now invites bids for the above Procurement Project. Completion of the Works is required by each lot:

Lot No.	Particular	Contract Duration (If two or more projects were awarded to a winning bidder, the projects must be completed simultaneously)
I.	Construction of Warehouse located at Magapuy, Bayombong, Nueva Vizcaya	150 Calendar Days
II.	Establishment of New Goat House with Repair of the Existing Slotted Floor located at DA-BES, Basco, Batanes	155 Calendar Days
III.	Construction of Packing House/Consolidation Shed located at Giayan, Nagtipunan, Quirino	160 Calendar Days
IV.	Upgrading of DA-NVES Food Processing Facility Phase - 3 located at DA-NVES, Tapaya, Villaros, Bagabag, Nueva Vizcaya	210 Calendar Days
V.	Construction and Installation of Solar Powered Irrigation System located at Samonte, Quezon, Isabela	60 Calendar Days
VI.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at San Mariano, Lal-lo, Cagayan	90 Calendar Days
VII.	Construction and Installation of Solar Powered	90 Calendar Days

	Irrigation System (with Drilling) located at Uddiawan, Solano, Nueva Vizcaya	
VIII.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at Dumabel, Aglipay, Quirino	90 Calendar Days

Bidders should have completed, within **3 years** from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).

- Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
- Interested bidders may obtain further information from Department of Agriculture Regional Field Office 02 and inspect the Bidding Documents at the address given below from **8:00 AM to 5:00 P.M.**
- A complete set of Bidding Documents may be acquired by interested Bidders on **July 10, 2025 to July 30, 2025**, from the given address below or you can download at PhilGEPS website and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount indicated below:

Lot No.	Project Locations	ABC (₱)	Cost of Bid Documents
I.	Construction of Warehouse located at Magapuy, Bayombong, Nueva Vizcaya	3,254,006.09	5,000.00
II.	Establishment of New Goat House with Repair of the Existing Slotted Floor located at DA-BES, Basco, Batanes	2,500,000.00	5,000.00
III.	Construction of Packing House/Consolidation Shed located at Giayan, Nagtipunan, Quirino	2,887,131.47	5,000.00
IV.	Upgrading of DA-NVES Food Processing Facility Phase – 3 located at DA-NVES, Tapaya, Villaros, Bagabag, Nueva Vizcaya	4,000,003.72	5,000.00
V.	Construction and Installation of Solar Powered Irrigation System located at Samonte, Quezon, Isabela	1,980,198.02	5,000.00
VI.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at San Mariano, Lal-lo, Cagayan	1,980,198.02	5,000.00
VII.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at Uddiawan, Solano, Nueva Vizcaya	1,980,198.02	5,000.00
VIII.	Construction and Installation of Solar Powered Irrigation System (with Drilling) located at Dumabel, Aglipay, Quirino	1,980,198.02	5,000.00

nit or may deposit the payment thru **DA Landbank – Trust Fund Account Number: 0122 1484 16** and present its proof of payment to the BAC Secretariat or by sending thru email address bacregion2@yahoo.com.

- The Department of Agriculture Regional Field Office 02 will hold a Pre-Bid Conference¹ on **July 17, 2025 @ 2:00 P.M.** at **Administration and Training Center Building Conference Room - DA RFO 02, San Gabriel, Tuguegarao City, Cagayan**, which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission at the office address indicated below, on or before **July 30, 2025 @ 12:00 Noon**. Late bids shall not be accepted.
8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 16.
9. Bid opening shall be on **July 30, 2025 @ 2:00 P.M** at **Administration and Training Center Building Conference Room - DA RFO 02, San Gabriel, Tuguegarao City, Cagayan**. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
10. The Department of Agriculture Regional Field Office 02 reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
11. For further information, please refer to:


ENGR. DARLINA D. MABATAN

Head, Bids and Awards Committee Secretariat
Department of Agriculture
Regional Field Office 02
Tuguegarao City, Cagayan
Telephone No. (078) 304-0560
Email Address: bacregion2@yahoo.com

12. You may visit the following websites:

For downloading of Bidding Documents: PhilGEPS Website

DA-RFO 02 Website: <https://cagayanvalley.da.gov.ph>


RTD KAY S. OLIVAS, MABE, MPA, EnP
BAC Chairperson 